
Fact Sheet for Request for Proposal (RFP) A10‐015 

 

Updates to Alameda County’s

Countywide 
Transportation Plan 
and Development of a New   

Transportation Expenditure Plan
The Alameda County Transportation Improvement Authority (ACTIA) and the Alameda County 
Congestion Management Agency (ACCMA) are seeking proposals for the above contract to 
commence services on October 1, 2010. Through this contract, a qualified consulting firm will provide 
professional and technical planning services to update Alameda County’s Countywide Transportation 
Plan (CWTP) and develop a new Transportation Expenditure Plan (TEP). Services include, but are not 
limited to, project management; analysis of existing relevant documents and policies and procedures; 
coordination with stakeholders; research, knowledge of and implementation of best practices including 
transportation policies, funding and modeling; assistance in public and stakeholder involvement 
including meeting preparation and attendance for three advisory committees and general public 
meetings; facilitation of meetings and presentations; development of transportation project and 
program funding scenarios; and preparation of technical memoranda and the plans documents.  
 

Contract Tasks    RFP Schedule 
 

Task 1: Management Approach and Schedule 
Task 2: Plans’ Vision and Guiding Goals 
Task 3:  Existing and Future Transportation 
Conditions 
Task 4: Transportation Issues and Strategies for 
Investments 
Task 5: Proposed Projects and Programs 
Task 6: Evaluation Tools 
Task 7: Draft Countywide Transportation Plan 
Task 8: Final Countywide Transportation Plan 
Task 9: Draft Transportation Expenditure Plan 
Task 10: Final Transportation Expenditure Plan 
Task 11: Outreach Plan 

 July 1, 2010 – Issue Date 
 July 13, 2010, 5 p.m. (PST) – Deadline to submit 

questions in writing to ACCMA 
 July 15, 2010, 10 a.m. – MANDATORY Pre-proposal 

meeting at the ACTIA offices 
 August 19, 2010 3 p.m. – Deadline for proposal 

submittal to ACCMA Offices 
 Week of September 13, 2010 – Interviews with qualified 

firms, if needed  
 Week of September 20, 2010 – Final evaluation and 

determination of top-ranked firm 
 September 23, 2010 – Approval of top ranked firm by 

Alameda County Transportation Commission 
 October 1, 2010 – Contract commences 

 

ADDITIONAL INFORMATION 
 

• RFP A10-015 Update to Countywide Transportation Plan and New Expenditure Plan 
http://www.accma.ca.gov/Documents/14_285_RFP_A10-
015_Countywide_Transportation_Plan.pdf  

• Alameda Countywide Transportation Plan 
http://www.accma.ca.gov/pages/HomeCountywideTransPlan.aspx  

• Alameda County Congestion Management Plan 
• http://www.accma.ca.gov/pages/HomeCongestionMgmt.aspx 
•  Alameda Countywide Bicycle Plan (2006)  

http://www.accma.ca.gov/pages/HomeBicyclePlan.aspx  
• Alameda Countywide Strategic Pedestrian Plan (2006) http://www.actia2022.com/ped-

toolkit/Full_Ped_Plan.pdf 
• Alameda County Transportation Expenditure Plan and Strategic Plans 

http://www.actia2022.com/app_pages/view/31  
 

Interested? Visit the ACTIA or ACCMA Web sites below, or contact Liz Brazil at Lbrazil@accma.ca.gov 
 

ACTIA, 1333 Broadway, Suite 300, Oakland, CA  94612 (510) 893-3347 ● www.actia2022.com 
ACCMA, 1333 Broadway, Suite 220, Oakland, CA  94612 (510) 836-2560 ● www.accma.ca.gov 
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